By Regd. Post with A.D./By email

GOVERNMENT OF MAHARASHTRA
OFFICE OF THE EXECUTIVE ENGINEER
PW Division, Jalgaon

E-mail:- jalgaon.ee@mahapwd.gov.in
Tel. No.02572227143

Outward No. :- PWDJ/TENDER/127
Date : 24-11-2026

WORK ORDER

To,

M/s FOSCON ENGINEERS, Kalyan,
Prop- M/s FOSCON ENGINEERS, Kalyan
E-704, Raj Hans Apts, Rambaug, Kalyan
E-mail : info@fosconengineers.com

Subject :-	**Construction of Concrete Road in premises of Government Quarter, Jalgaon, Tal.Dist.Jalgaon (Sonchfa, Mrudhangandh, Parijat, Vivek, Vishwas, Nishigandha, Gulmohar)**
Reference :-	1) Tender Notice No NIT-28 for 2025-2026 and etender No 2025_PWR_1325278_4 2) Your Tender Opened on Date 20-11-2025 3) PW Circle, Jalgaon letter No 788 dated 08-05-2025 4) Your Office letter No 01 dated 24-11-2025

This office has received remittance of the initial Security Deposit **Rs 1,72,000.00/-** (Rs One Lakh Seventy Two Thousand) in the form of FDR No. 5508441 Dt. 24-11-2025 of YES BANK LTD., BRANCH- DELPHI, POWAI for Rs 1,72,000.00/- (Valid for period From 24-11-2025 to 23-11-2027) of your tender / negotiated offer for the above work at **0.1%Below** of estimated cost of **Rs 34,209,016.00/-** (Work Portion (Rs 33,518,295.00) + Royalty (Rs 5,27,961.00) + Testing Charges (Rs 1,62,760.00)) put to tender is hereby accepted on behalf of Governor of Maharashtra. (The accepted offer is **0.1% Below** cost of Work Portion (**Rs. 33,484,776.71/-**) + Royalty (Rs 5,27,961.00) + Testing Charges (Rs 1,62,760.00)). The Total Contract Cost is **Rs 34,175,497.71 /-**(**Three Crore Fourty One Lakhs Seventy Five Thousands Four Hundred and Ninety Seven only**).

1) Your attention is also invited to take out necessary Insurance Policy / Policies as decided by the Directorate of Insurance
2) Your attention is also invited to take out necessary labour licenses from concerned district labour offices.
3) You are also requested to furnish the programme of work along with bar chart within 15 days.
Your tender for the work, as accepted above, shall herein after be refered as the contract Agreement No **B1/H/196 2025- 2026.**

You are therefore requested to start the work immediately in consultation with the Sub Divisional Engineer, **PW (Const) Sub Division, Jalgaon**, who is incharge of the work and see that the same should be completed within **18** calendar **Months** including monsoon. The DLP period is **36** calendar **Months**.
Kindly acknowledge the receipt of the same.

	PAN No : CBUPR3687M **20260226180817zM6dB7ZVm1IcO5jFRv** **CRCNo.:45159210-72**	**Executive Engineer** **PW Division, Jalgaon**

This is system generated work order, hence doesn't require signature from the authorised officer.

1) Copy submitted to the Accountant General, Maharashtra for information please.
2) Copy submitted to the Directorate of Insurance for information please.
3) Copy submitted to the Labour Commissioner / District Labour Officer for information please.
4) Copy submitted to the Superintending Engineer, PW Circle, Jalgaon for information please.
5) Copy submitted to Superintending Engineer, Vigilance and Quality Control,Nashik for information please.
6) Copy forwarded to the Sub Divisional Engineer, PW (Const) Sub Division, Jalgaon for information and necessary action.
7) Copy to Auditor in Divisional Office for information and necessary action.